| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/01/02
PAGE : 110 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 692, 000. 64 RQUTE : US 41

CALL CRDER : 110 CONTRACT ID: R -25318-C COUNTI ES : LAKE

LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT . LAPCRTE DI STRI CT

CONTRACT TI ME : 08/15/03 COVPLETI ON DATE

CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 0194013
0194011
0194013

SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1035114 SUPERI CR CONSTRUCTI CN CO $ 3,342, 868.19 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $ 3,399, 999.00 101. 7090%
| (1) 35-1035114 | (2) 35-0918397 [
| SUPERI OR CONSTRUCTI ON CO | RIETH RILEY CONSTRUCTI ON |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  UTI LI TY RELOCATI ON
[ I I
0001 105- 06845 LUMP|  220000. 00000 220000. 00|  51000. 00000 51000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 12.000 MOS | 1400. 00000 16800. 00| 2330. 00000 27960. 00|
FIELD CFFI CE, B | | |
0003 110- 01001 LUMP|  175000. 00000 175000. 00  286451. 80000 286451. 80|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  89000. 00000 89000. 00|  68000. 00000 68000. 00|
CLEARI NG RI GHT OF WY | | |
0005 202- 02240 13605. 000 n2 | 5. 00000 68025. 00| 7. 75000 105438. 75|
PAVEMENT, REMOVE | | |
0006 202- 02241 323.700 m | 16. 00000 5179. 20| 19. 00000 6150. 30]|
GUARDRAI L, REMOVE | | |
0007 202- 02771 1.000 EACH| 2000. 00000 2000. 00| 1750. 00000 1750. 00|
CONCRETE APRON, REMOVE | | |
0008 202- 03000 LUMP| 1196. 00000 1196. 00| 3560. 00000 3560. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 14 I I I
0009 202- 03000 LUMP| 1196. 00000 1196. 00| 1190. 00000 1190. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 17 I I I
0010 202- 03000 LUMP|  28269. 00000 28269.00|  32225.00000 32225. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 7 I I I
0011 202- 03000 LUMP| 1468. 00000 1468. 00| 5930. 00000 5930. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 8 | | |
0012 202- 60820 848.100 n2 | 2. 00000 1696. 20| 4. 25000 3604. 43|
|

SURFACE M LLING ASPHALT |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/01/02
PACGE : 110 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 692, 000. 64 ROQUTE : US 41
CALL ORDER . 110 CONTRACT ID : R -25318-C COUNTI ES : LAKE
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035114 | (2) 35-0918397

I

| SUPERI OR CONSTRUCTI ON CO | R ETH RILEY CONSTRUICTION |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0013 202- 96133 10.600 m | 32. 00000 339. 20| 33. 00000 349. 80|
Pl PE, REMOVE | | [
0014 203- 02000 12645.000 n8 | 13. 00000 164385. 00| 16. 00000 202320. 00|
EXCAVATI ON,  COWVON | | [
0015 203- 02020 5141.000 18 | 8. 00000 41128. 00| 13. 00000 66833. 00|
EXCAVATI ON, UNCLASSI FI ED | | |
0016 205- 02224 121.000 m | 8. 32000 1006. 72| 10. 00000 1210. 00|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0017 205- 02229 159.100 m | 16. 00000 2545. 60| 19. 00000 3022. 90|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0018 205- 02231 55.900 m | 50. 00000 2795. 00| 4. 75000 265. 53|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |
0019 205- 02234 10. 000 EACH| 55. 00000 550. 00| 65. 00000 650. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI ON | | |
0020 205- 02236 39.000 EACH 55. 00000 2145. 00| 65. 00000 2535. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [ |
0021 205- 02237 10. 000 EACH| 35. 00000 350. 00| 40. 00000 400. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, |
CURB | NLET PROTECTI ON |

I

I
0022 210- 07264 840.000 kg | 16. 00000 13440. 00| 25. 00000 21000. 00
FITTINGS , COMPACT DUCTILE | RON | [ |

MECHANI CAL JO NT RESTRAI NED | |
0023 211- 02050 5141.000 n8 | 10. 00000 51410. 00| 16. 00000 82256. 00

B BORROW | |
0024 211- 02060 1847.100 n8 | 30. 00000 55413. 00| 11. 00000 20318. 10
B BORROW FOR STRUCTURE BACKFI LL | | [
0025 213-52830 505.200 n8 | 110. 00000 55572. 00| 115. 00000 58098. 00

FLOMBLE MORTAR | |
0026 303- 04075 56.800 My | 33. 00000 1874. 40| 40. 50000 2300. 40
COVPACTED AGGREGATE, O, 73 | | |
0027 303- 52308 11943.000 My | 13. 00000 155259. 00| 14. 25000 170187. 75
COVPACTED AGGREGATE, O, 53 | | |
0028 304- 04405 2884.000 18 | 34. 50000 99498. 00| 42. 00000 121128. 00
SUBBASE | | |
0029 305- 05206 297.500 My | 42. 00000 12495. 00| 55. 00000 16362. 50

I I

W DENI NG W TH HVA



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/01/02
PAGE : 110 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 692, 000. 64 ROUTE : US 41
CALL ORDER : 110 CONTRACT ID : R -25318-C COUNTI ES : LAKE
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1035114 | (2) 35-0918397 |
| SUPERI OR CONSTRUCTION CO | RIETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRI CE AVODUNT|  UNIT PRICE ANMOUNT
__________________________________________________________________________________________________ e e e e e e e e e e e e e e e m -
0030 307- 04459 21.800 m | 110. 00000 2398. 00| 65. 00000 1417. 00|
CURB, MONOLI THI C | | |
0031 401- 05437 699.900 My | 38. 50000 26946. 15| 45. 00000 31495. 50|
QC/ QA HVA BASE 25.0 mm MAI NLI NE | | |
0032 401- 05455 350.700 My | 45. 00000 15781. 50| 45. 00000 15781. 50|
QT QA HVA | NTERVEDI ATE 19.0 nm MAI NLI NE| | |
0033 401- 05456 216.200 My | 55. 00000 11891. 00| 68. 00000 14701. 60|
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0034 402- 05475 177.300 My | 42. 00000 7446. 60| 38. 00000 6737. 40|
HVA | NTERVEDI ATE C19.0 mm MAI NLI NE | | |
0035 406- 05520 1.570 My | 425. 00000 667. 25| 600. 00000 942. 00|
ASPHALT FOR TACK CQOAT | | |
0036 501- 02400 LUWP| 6700. 00000 6700. 00| 2300. 00000 2300. 00|
PROFI LOGRAPH | | |
0037 501-04771 LUMP| 4750. 00000 4750. 00| 2450. 00000 2450. 00|
CORI NG CONCRETE PAVEMENT | | |
0038 501- 05240 3423.400 m | 23. 45000 80278. 73| 29. 00000 99278. 60|
CONTRACTI ON JOI NT, D1 | | |
0039 501- 06323 16483.000 n2 | 50. 00000 824150. 00| 55. 00000 906565. 00|
QA PCCP, 300 nm | | |
0040 601- 01625 1.000 EACH| 1700. 00000 1700. 00| 2000. 00000 2000. 00|
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 | | |
0041 601- 01700 1.000 EACH 1800. 00000 1800. 00| 2100. 00000 2100. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 [ | |
0042 601- 01740 1.000 EACH 1800. 00000 1800. 00| 2100. 00000 2100. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 | | |
0043 601- 04746 4.000 EACH| 6300. 00000 25200. 00| 7000. 00000 28000. 00|
ENERGY ABSORBI NG TERM NAL, CZ | |
0044 601- 94689 3.000 EACH| 2200. 00000 6600. 00| 2500. 00000 7500. 00|
GUARDRAI L END TREATMENT, CS | | |
0045 601-97774 2.000 EACH 900. 00000 1800. 00| 1100. 00000 2200. 00|
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0046 601- 99105 335.800 m | 33. 00000 11081. 40| 38. 00000 12760. 40|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0047 601-99132 1.000 EACH| 200. 00000 200. 00| 230. 00000 230. 00|

GUARDRAI L TRANSI TION, VH, 1.905 m
SPACI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/01/02
PACGE : 110 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 692, 000. 64 ROQUTE : US 41
CALL ORDER . 110 CONTRACT ID : R -25318-C COUNTI ES : LAKE
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035114 | (2) 35-0918397

I

| SUPERI OR CONSTRUCTI ON CO | R ETH RILEY CONSTRUICTION |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0048 602- 06646 835.000 m | 23. 00000 19205. 00| 85. 00000 70975. 00|
TEMPORARY CONCRETE BARRI ER | | |
0049 602- 06729 162.000 EACH 7.50000 1215. 00| 4. 00000 648. 00|
BARRI ER DELI NEATCR | | |
0050 604- 06069 99.700 n2 | 49. 25000 4910. 23| 60. 00000 5982. 00|
CURB RAMP, CONCRETE | | |
0051 604- 06070 833.060 n2 | 39. 55000 32947. 52| 48. 00000 39986. 88|
S| DEWALK, CONCRETE | | |
0052 605- 06095 207.800 m | 38. 50000 8000. 30| 64. 00000 13299. 20|
CURB, |NTEGRAL, B, CONCRETE | | |
0053 605- 06100 885.700 m | 36. 95000 32726. 62| 33. 00000 29228. 10|
CURB, |NTEGRAL, C, CONCRETE | | |
0054 605- 06120 13.300 m | 55. 76000 741. 60| 67. 00000 891. 10|
CURB, CONCRETE | | |
0055 605- 06145 194.200 m | 40. 28000 7822. 38 50. 00000 9710. 00|
CURB AND GUTTER, B, CONCRETE | | |
0056 605- 06150 194.600 m | 42. 35000 8241. 31| 49. 00000 9535. 40|
CURB AND GUTTER, C, CONCRETE | | |
0057 605- 06270 28.800 n2 | 81. 25000 2340. 00| 155. 00000 4464. 00|
CENTER CURB, C, CONCRETE, MODI FI ED | | |
0058 610- 05527 67.600 My | 70. 00000 4732. 00| 67. 00000 4529. 20|
HVA FOR APPROACHES | | |
0059 611- 05330 1591.000 n2 | 38. 10000 60617. 10| 45. 00000 71595. 00|
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
150 mm | | |
0060 611- 06497 5.000 EACH 135. 00000 675. 00| 160. 00000 800. 00|
MAl LBOX ASSEMBLY, S| NGLE | | |
0061 611- 06498 1.000 EACH 175. 00000 175. 00| 200. 00000 200. 00|
MAl LBOX ASSEMBLY, DOUBLE | | |
0062 615- 06490 38.000 EACH 125. 00000 4750. 00| 140. 00000 5320. 00|
RIGHT OF WAY MARKER | | |
0063 615- 06505 3.000 EACH 500. 00000 1500. 00| 550. 00000 1650. 00|
MONUMENT, B | | |
0064 615- 06515 9.000 EACH 100. 00000 900. 00| 110. 00000 990. 00|
MONUMENT, D | | |
0065 615- 06527 1.000 EACH 300. 00000 300. 00| 350. 00000 350. 00|
MONUVENT, SECTI ON CORNER | | |
0066 616- 02320 361.040 n2 | 2.00000 722. 08| 3.00000 1083. 12|
GEOTEXTI LES | | |
0067 616- 06451 151.600 My | 60. 00000 9096. 00| 55. 00000 8338. 00|

Rl PRAP, UNI FORM | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/01/02
PACGE : 110 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 692, 000. 64 ROQUTE : US 41
CALL ORDER . 110 CONTRACT ID : R -25318-C COUNTI ES : LAKE
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035114 | (2) 35-0918397

I

| SUPERI OR CONSTRUCTI ON CO | R ETH RILEY CONSTRUICTION |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

CULVERT, PRECAST BOX, REI NFORCED |
CONCRETE, 1500 mm x 900 nm |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0068 621- 01004 1.000 EACH 850. 00000 850. 00| 1000. 00000 1000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0069 621- 06560 10331.800 n2 | 0. 52000 5372. 54| 0. 60000 6199. 08|
MULCHED SEEDI NG, U | | [
0070 621- 06574 1711.000 n2 | 4. 40000 7528. 40| 5. 00000 8555. 00|
SODDI NG | | |
0071 714-99348 43.000 m | 1000. 00000 43000. 00| 1200. 00000 51600. 00|
|
I

0072 715- 05048 1951.400 m | 10. 20000 19904. 28| 13. 00000 25368. 20|
Pl PE, TYPE 4, CRCULAR 150 nm [ [ [
0073 715- 05049 200.000 m | 17. 75000 3550. 00| 30. 00000 6000. 00|
Pl PE, TYPE 4, CRCULAR 200 nm [ [ |
0074 715- 05051 200.000 m | 22. 50000 4500. 00| 35. 00000 7000. 00|
Pl PE, TYPE 4, C RCULAR 250 nm [ [ |
0075 715- 05053 18.300 m | 76. 70000 1403. 61| 138. 00000 2525. 40|
Pl PE, UNDERDRAI N OUTLET, 150 mm | | [
0076 715-05127 40.400 m | 225. 00000 9090. 00| 750. 00000 30300. 00|
Pl PE, TYPE 1, Cl RCULAR 1050 mm | | [
0077 715-05149 410.200 m | 75. 00000 30765. 00| 90. 00000 36918. 00|
Pl PE, TYPE 2, C RCULAR 300 nm [ [ |
0078 715-05151 137.000 m | 85. 00000 11645. 00| 105. 00000 14385. 00|
Pl PE, TYPE 2, C RCULAR 375 nm [ [ |
0079 715-05152 168.600 m | 125. 00000 21075. 00| 130. 00000 21918. 00|
Pl PE, TYPE 2, C RCULAR 450 nm [ [ |
0080 715-05153 10.500 m | 170. 00000 1785. 00| 150. 00000 1575. 00|
Pl PE, TYPE 2, C RCULAR 525 mm [ | |
0081 715-05171 100.000 m | 100. 00000 10000. 00| 135. 00000 13500. 00|
Pl PE, TYPE 3, Cl RCULAR 450 nm [ [ |
0082 715-05172 16.000 m | 115. 00000 1840. 00| 123. 00000 1968. 00|
Pl PE, TYPE 3, C RCULAR 525 mm | |
0083 715- 05842 2.000 EACH 2500. 00000 5000. 00| 2150. 00000 4300. 00|
CONCRETE ANCHOR, 1050 nm | | |
0084 715- 46000 24.000 EACH 250. 00000 6000. 00| 400. 00000 9600. 00|
Pl PE END SECTI ON, 300 nm | | |
0085 715- 46005 1.000 EACH 275. 00000 275. 00| 450. 00000 450. 00|
Pl PE END SECTION, 375 nm | | |
0086 715-46010 14.000 EACH 300. 00000 4200. 00| 450. 00000 6300. 00|
Pl PE END SECTI ON, 450 nm | | |
0087 715-46015 3.000 EACH| 400. 00000 1200. 00| 475. 00000 1425. 00|
Pl PE END SECTI ON, 525 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/01/02
PACGE : 110 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 692, 000. 64 ROQUTE : US 41
CALL ORDER . 110 CONTRACT ID : R -25318-C COUNTI ES : LAKE
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035114 | (2) 35-0918397

I

| SUPERI OR CONSTRUCTI ON CO | R ETH RILEY CONSTRUICTION |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ R N

0088 715-93912 4.000 m | 225. 00000 900. 00| 260. 00000 1040. 00|
WATER MAIN, 150 mm | |

0089 715-93913 150.000 m | 105. 00000 15750. 00| 110. 00000 16500. 00
WATER MAIN, 200 mm | | |

0090 718-04881 3.000 EACH 750. 00000 2250. 00| 800. 00000 2400. 00
QUTLET PROTECTOR, B | |

0091 718-52610 317.600 nB8 | 44.50000 14133. 20| 50. 00000 15880. 00
AGGREGATE FOR UNDERDRAI NS CQARSE, 8 | |

0092 720- 44000 19. 000 EACH 200. 00000 3800. 00| 335. 00000 6365. 00
CASTI NG ADJUST TO GRADE 4 | |

0093 720- 45030 2.000 EACH 800. 00000 1600. 00| 1040. 00000 2080. 00
I NLET, E7 | | |

0094 720- 45035 5.000 EACH 1000. 00000 5000. 00| 1020. 00000 5100. 00
I NLET, F7 | | |

0095 720- 45045 15.000 EACH 1100. 00000 16500. 00| 1190. 00000 17850. 00
I NLET, J10 | | |

0096 720- 45055 3.000 EACH 1100. 00000 3300. 00| 1200. 00000 3600. 00
I NLET, MLO | | |

0097 720-45141 10. 000 EACH 1750. 00000 17500. 00| 1900. 00000 19000. 00
I NLET, H5, MODI FI ED | | |

0098 720- 45240 4.000 EACH 1300. 00000 5200. 00| 1550. 00000 6200. 00
CATCH BASIN, J10 | |

0099 720-45410 1.000 EACH 1000. 00000 1000. 00| 1850. 00000 1850. 00
MANHOLE, C4 | | |

0100 720-45605 5.500 m | 2000. 00000 11000. 00| 2000. 00000 11000. 00
STRUCTURE, MANHOLE, RECONSTRUCT | |

0101 720-98174 3.000 EACH 1750. 00000 5250. 00| 1750. 00000 5250. 00
I NLET, B15 | | |

0102 720-98555 4.000 EACH 1500. 00000 6000. 00| 1750. 00000 7000. 00
I NLET, C15 | | |

0103 732-02388 145. 000 EACH 119. 00000 17255. 00| 150. 00000 21750. 00
WATER MAIN , 300 mm [ |

0104 732-02874 1.000 EACH 260. 00000 260. 00| 310. 00000 310. 00
CURB STOP AND BOX , 25 mm | | |

0105 732-03063 2.000 EACH 3335. 00000 6670. 00| 1800. 00000 3600. 00
TAPPI NG SLEEVE AND VALVE W TH BOX, 200 | | |
nm X 200 mm | | |

0106 732-03063 1.000 EACH 4335. 00000 4335. 00| 2150. 00000 2150. 00
TAPPI NG SLEEVE AND VALVE W TH BOX, 300 | | |
mm X 300 nm | | |

0107 732-04750 1.000 EACH 230. 00000 230. 00| 265. 00000 265. 00

CORPORATI ON STOP , 25 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/01/02
PACGE : 110 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 692, 000. 64 ROQUTE : US 41
CALL ORDER . 110 CONTRACT ID : R -25318-C COUNTI ES : LAKE
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035114 | (2) 35-0918397

I

| SUPERI OR CONSTRUCTI ON CO | R ETH RILEY CONSTRUICTION |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0108 732- 04836 1.000 EACH 720. 00000 720. 00| 750. 00000 750. 00|
GATE VALVE AND BOX, RESILIENT WEDGE, | | |
200 mm | | |
0109 732- 04836 1.000 EACH 1250. 00000 1250. 00| 1230. 00000 1230. 00|
GATE VALVE AND BOX, RESI LI ENT WEDGE, | | |
300 mm | | |
0110 732-91742 3.000 EACH 1885. 00000 5655. 00| 3100. 00000 9300. 00|
FI RE HYDRANT | | [
0111 732- 96629 4.000 m | 52. 00000 208. 00| 240. 00000 960. 00|
WATER LI NE, 25 nm | | [
0112 732- 97009 1.000 EACH 160. 00000 160. 00| 740. 00000 740. 00|
FI RE HYDRANT ASSEMBLY, REMOVE | | |
0113 801- 06207 9829.100 m | 2. 95000 28995, 85| 3. 00000 29487. 30]|
TEMPORARY PAVEMENT MARKING REMOVABLE, | | |
100 nm | [ |
0114 801- 06218 65.500 m | 20. 00000 1310. 00| 17. 00000 1113. 50]

TEMPCRARY TRANSVERSE PAVEMENT MARKI NG |
REMOVABLE, 600 mm [

|
I
0115 801- 06606 9.000 EACH 110. 00000 990. 00| 210. 00000 1890. 00|
BARRI CADE, |11B | | |
0116 801- 06640 6.000 EACH 195. 00000 1170. 00| 90. 00000 540. 00|
CONSTRUCTI ON SIGN, A | | |
0117 801- 06645 16.000 EACH 40. 00000 640. 00| 32. 00000 512. 00|
CONSTRUCTI ON SIGN, B | | |
0118 801- 06710 300. 000 DAY | 12. 00000 3600. 00| 11. 00000 3300. 00|
FLASH NG ARROW SI GN | | |
0119 801- 06775 LUMP|  375000. 00000 375000. 00|  67000. 00000 67000. 00|
MAI NTAI NI NG TRAFFI C | | |
0120 802- 05701 35.550 m | 24. 00000 853. 20| 28. 00000 995. 40
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [
0121 802- 05702 18.900 m | 24. 00000 453. 60| 20. 00000 378. 00|
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | [
0122 802- 76025 12.050 n2 | 120. 00000 1446. 00| 160. 00000 1928. 00|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | |
0123 805- 01815 4.000 EACH 1600. 00000 6400. 00| 1700. 00000 6800. 00|
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |
0124 805- 01822 4.000 EACH 1000. 00000 4000. 00| 725. 00000 2900. 00|

SPAN, CATENARY AND TETHER, | NSTALL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/01/02
PACGE : 110 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 692, 000. 64 ROQUTE : US 41
CALL ORDER . 110 CONTRACT ID : R -25318-C COUNTI ES : LAKE
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035114 | (2) 35-0918397

I

| SUPERI OR CONSTRUCTI ON CO | R ETH RILEY CONSTRUICTION |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ R N
0125 805- 01842 7.000 EACH 500. 00000 3500. 00| 725. 00000 5075. 00|

HANDHOLE, SI GNAL | | |
0126 805- 02152 2.000 EACH 370. 00000 740. 00| 400. 00000 800. 00|

PEDESTRI AN S| GNAL HEAD W TH | | I
| NTERNATI ONAL SYMBCLS, 450mm | | |

0127 805- 02328 685.960 m | 1. 00000 685. 96| 2. 25000 1543. 41|
SI GNAL CABLE, 1C 14GA. | | |
0128 805- 06592 391.000 m | 24. 60000 9618. 60| 30. 00000 11730. 00|
CONDUI T, STEEL, GALVANI ZED, 50mm | | [
0129 805- 78100 1.000 EACH 9350. 00000 9350. 00| 8000. 00000 8000. 00|
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | [ |
0130 805- 78205 6.000 EACH 680. 00000 4080. 00| 700. 00000 4200. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, | | |
AVBER, GREEN | | |
0131 805- 78215 1.000 EACH 780. 00000 780. 00| 700. 00000 700. 00|

TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER ARRON GREEN ARROW | | |
0132 805- 78230 2.000 EACH 1090. 00000 2180. 00| 1100. 00000 2200. 00|
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | | |

0133 805- 78370 2.000 EACH 150. 00000 300. 00| 85. 00000 170. 00|
PEDESTRI AN PUSH BUTTON | | |
0134 805- 78420 4.000 EACH 200. 00000 800. 00| 185. 00000 740. 00|
DI SCONNECT HANGER | | |
0135 805- 78445 1.000 EACH 500. 00000 500. 00| 550. 00000 550. 00|
SI GNAL SERVI CE | | |
0136 805- 78467 12.300 m | 3. 95000 48. 59| 6. 00000 73. 80|
SI GNAL CABLE, 3C 8GA. | | |
0137 805- 78485 137.600 m | 2. 50000 344. 00| 3. 50000 481. 60|
SI GNAL CABLE, 5C 14GA. | | |
0138 805- 78490 256.300 m | 2. 70000 692. 01 4. 00000 1025. 20|
SI GNAL CABLE, 7C 14GA. | | |
0139 805- 78510 929.000 m | 2. 45000 2276. 05| 3. 00000 2787. 00|
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0140 805- 78785 6.000 EACH 450. 00000 2700. 00| 500. 00000 3000. 00|
SI GNAL DETECTCR HOUSI NG | | |
0141 805- 78795 234.980 m | 23. 10000 5428. 04| 30. 00000 7049. 40|
SAW CUT FOR ROADWAY LOCP AND SEALER | | |
0142 805- 78925 1.000 EACH 600. 00000 600. 00| 900. 00000 900. 00|

CONTRCOLLER CABI NET FOUNDATI ON, P1 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/01/02
PAGE : 110 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 692, 000. 64 ROQUTE : US 41
CALL ORDER . 110 CONTRACT ID : R -25318-C COUNTI ES : LAKE
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035114 | (2) 35-0918397

I

| SUPERI OR CONSTRUCTI ON CO | R ETH RILEY CONSTRUICTION |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ R N
0143 805- 81032 4.000 EACH| 2800. 00000 11200. 00| 3000. 00000 12000. 00|
SI GNAL STRAIN POLE, STEEL, 9.2m [ | |
0144 808- 03002 305.000 m | 7.88000 2403. 40| 9. 00000 2745. 00|
LI NE, EPOXY, BROKEN, WH TE, 100 nm | | [
0145 808- 03631 898.000 m | 1. 97000 1769. 06| 2.35000 2110. 30|
LI NE, EPOXY, SOLID, WH TE, 100 mm | | [
0146 808- 03632 650.000 m | 1. 97000 1280. 50| 2.35000 1527. 50|
LI NE, EPOXY, SOLID, YELLOW 100 mm | | [
0147 808- 04767 139.000 m | 10. 33000 1435. 87| 12. 25000 1702. 75|
LINE , EPOXY, SOLID, YELLON 300 nm | | [
0148 808- 06701 26.000 m | 4. 48000 116. 48| 5. 30000 137. 80|
LI NE, THERMOPLASTI C, BROKEN, WH TE, | | [
100nm | | |
0149 808- 06703 101.000 m | 1. 12000 113. 12| 1. 30000 131. 30|
LINE, THERMOPLASTIC, SOLID, Wd TE, 100nm | |
0150 808- 06711 232.000 m | 0. 78000 180. 95| 1. 00000 232. 00|
LI NE, PAINT, BROKEN, WH TE, 100 nm | | [
0151 808- 06713 353.000 m | 0. 78000 275. 34| 1. 00000 353. 00|
LI NE, PAINT, SOLID, WA TE, 100 mm | | |
0152 808- 06714 926.000 m | 0. 78000 722. 28| 1. 00000 926. 00|
LI NE, PAINT, SOLID, YELLOW 100 mm | | [
0153 808- 06716 1442.900 m | 1. 65000 2380. 79| 1. 75000 2525. 08|
LI NE, REMOVE | | |
0154 808- 06726 30.000 m | 11. 00000 330. 00| 13. 00000 390. 00|
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | [ |
600 nm [ |
0155 808- 74804 56.770 m | 5. 17000 293. 50| 6. 00000 340. 62|
LINE, EPOXY, SOLID, WH TE, 150 nm | |
0156 808- 74805 63.100 m | 20. 67000 1304. 28| 24. 00000 1514. 40|
TRANSVERSE MARKI NGS, EPOXY, STOP LINE, | [ |
600 nm | | |
0157 808- 74807 9.000 EACH 160. 00000 1440. 00| 190. 00000 1710. 00|

PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | | |
| NDI CATI ONS ARROAS [ [ |

PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C,  LANE | NDI CATI ON ARROW |

0158 808- 74808 8.000 EACH| 173. 00000 1384. 00| 200. 00000 1600. 00}
PAVENENT MESSAGE MARKI NGS, EPOXY, WORD | | |
(ONLY) I I I

0159 808- 75245 438.000 m | 1. 41000 617. 58 1. 65000 722. 70|
LINE, THERMOPLASTI C, SCLID, YELLOW | | |
100mm | | |

0160 808- 75320 4.000 EACH| 61. 00000 244. 00| 72. 00000 288. 00|

I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/01/02
PAGE : 110 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 692, 000. 64 ROQUTE : US 41
CALL ORDER . 110 CONTRACT ID : R -25318-C COUNTI ES : LAKE
LETTI NG DATE : 09/17/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035114 | (2) 35-0918397 [
| SUPERI OR CONSTRUCTION OO | RIETH RILEY CONSTRUCTION |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0161 808- 75325 4.000 EACH 82. 00000 328. 00| 92. 00000 368. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0162 808- 75998 152. 000 EACH 35. 00000 5320. 00| 26. 00000 3952. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | |
0163 808-98000 633.000 m | 3. 94000 2494. 02| 5. 00000 3165. 00|

LI NE, EPOXY, SCLID, YELLOW 200 nm
SECTI ON TOTALS |

CONTRACT TOTALS |

| I
$ 3,342,868.19| $ 3,399, 999. 00|

$ 3,342, 868. 19| $ 3,399, 999. 00|







